ADDENDUM #1
TO SPEC. 05-249
Paving Project No. 701780a
being in
“R” Street from 48" to 52"¢ Street

Addendum #1 to Spec. 05-249 for Paving Project No. 701780a being in “R” Street from 48" to 52™ Street,
bids to be opened on Wednesday, September 28, 2005 at 12:00 noon.

Attached is minutes from the prebid conference, revisions, new submittal pages and answers to questions
received.

When using Expedite entry, use amendment #1 on website.

All other terms and conditions to remain unchanged.

Dated this 23rd day of September, 2005.

Purchasing Department

Mary L. Long
Assistant Purchasing Agent



MEETING MINUTES
R Street Widening Project, 48" to 52"% Street
Pre-Bid Meeting

Spec. 05-249
Date: Wednesday, September 21, 2005, 10:00 AM
L ocation: City of Lincoln, Engineering Services Training Room
Attendees:
Eric Anderson Constructors, Inc. 434-1711
Kelly Sieckmeyer City Engineering Service 441-7454
Holly Lionberger City Engineering Service 441-8400
Larry Jochum City Engineering Service 441-6090
Bruce Sweney City Engineering Service 441-8403
Dave Watts Weatts Electric 470-2775
Wayne Burcham City Engineering Service 441-6094
Dave Bernt City Engineering Service 441-7564
Erin Sokolik City Engineering Service 441-8321
Michelle Zuhlke City Engineering Service 441-7635
Paul Claus Jr. Commonwealth Electric 473-2232
Paul Hoegemeyor Commonweslth Electric 432-5906
Larry Kothol LES 467-7642
Bill Dibbert City Engineering Service 441-8338
Tim Goldsberry Dobson Brothers 474-5115
Mike Mandery LWWS 441-7988
Randy Kreifels Aquila 437-1715
Harry Kroos City Engineering Service 441-8405
Dan Hassler City Lab 441-7714
Michelle Backemeyer City Redl Estate 441-8617
Ryan Kosola Olsson Associates 474-6311
Justin Petersen Olsson Associates 474-6311
Steve Samuelson Constructors, Inc. 441-1764
Joe Glaser Trafcon Inc. 441-1764
Tom Leikam Olsson Associates 474-6311

INTRODUCTION

Tom Leikam of Olsson Associates welcomed and gave a brief project overview.

The project includes widening of R Street, construction of a right turn lane at 48" and “R” Stret,
traffic signal work both the 48" Street and 52" Street intersections with “R” Street, parking lot
reconstruction, retaining wall construction, drainage work, and pavement markings. Bid opening
is September 28, the anticipated notice to proceed date is October 12'". The substantial
completion date is November 23, 2005.



QUESTIONS

1.

Is“R” Street being resurfaced as part of this project?

Response: No, “R” Street is only being widened and the entire width will not be
resurfaced as part of this project.

What type of asphalt is being used?
Response: The arterial street mix will be used for roadway widening on “R” Street.

Will the contractor be able to perform widening work on the south side of “R” Street at
the time the notice to proceed is issued?

Response: Review of the anticipated completion date with utility representatives at the
meeting indicated that the utilities may not be completely finished with al of the
relocation work along “R” Street by October 14, 2005. 1t should be noted thet the utility
relocations along “R” Street will not impact the contractor’s start of work on the
temporary traffic signal at 48" and “R” Street and the traffic signal work at 52" and “R”
Street. (The traffic signal work was identified by the contractor’s at the meeting as being
the critical path work for this project.)

Where will the contractor be allowed to close “R” Street during construction?
Response: “R” Street will be completely closed just east of 50" Street and will be closed

to through traffic west of the 52" Street intersection. The contractor will need to
maintain access to the Funeral Home through the closure at 52" Street.

Will asignal need to be maintained at 52" and “R” Street during construction?

Response: No, when 52" Street is closed to through traffic, stop control will be allowed
at this intersection.

Representatives from Commonwesth Electric stated that the construction timeframe is
inadequate. Can the number of calendar days be extended?

Response: The substantial completion date will not be changed and the contractor is
encouraged to utilize multiple crews to allow work at the 48" and “R” Street temporary
signal and the 52" and “R” Street signal to be completed concurrently.

What will the contractor be allowed to use for staging area?
Response: The contractor will be required to make arrangements with adjacent property

owners if sufficient area for staging is not available within those portions of the City
right-of-way that will be closed to traffic.



10.

City specifications for thermoplastic pavement markings require 65 degrees and rising in
order to apply. How will this be accomplished if the pavement reconstruction work is not
completed until November and the required temperatures are not attainable?

Response: Refer to Addendum No. 1. If thermoplastic markings can’'t be applied due to
cold temperatures, the contractor will be required to apply and maintain paint markings
until weather permits thermoplastic marking application in the Spring of 2006.

The construction sheets call out for removal and relocation of two street light poles, but
the bid form only shows one.

Response: Refer to Addendum No. 1. The bid form and summary of quantities has been
updated to reflect a quantity of two for this pay item.

Will the City have possession of all of the required right-of-way and easements prior to a
notice to proceed?

Response: The City is currently negotiating with property owners for the required right-
of way. The City has made an offer for the right-of-way and easements at the Branker
property and has come to an agreement. It is anticipated that this right-of-way will be
acquired by October 14, 2005. The other tracts are currently in negotiation. A large
portion of the work, including the location of the poles for the temporary signal at 48"
and “R” Street, is located within existing right-of-way so the contractor will be able to
start work immediately in these aress.
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ADDENDUM # |
TO SPEC. 05-249

“R” STREET WIDENING 48™ STREET TO 52"° STREET
City of Lincoln Project 701 780A

Bid opening date remains the same, Wednesday, September 28, 2008

Pre-bid conference was held on Wednesday, September 21, 2005, The following are questions and
clarifications from the conference and subsequent requests:

1.  Refer to the Contra roject tem Schedule

Delete the Project hem Schedule/Bid Form and raplace with the enclosed Project ltem Schedule,
2. RefertoPlansS _ ntities

Revise the quantities shown on the plans as follows;

Grading and Removal items:

Remove and Relocate Street Light Pole, Complete; revise guantity to read 2 Each,

Traffic Signal and Lighting lems:

Cable, Camera Deteclor; increase the quantily from 330 Lin. Ft. to 412 Lin. Ft.
Tracer Wire; decrease the quantity from 3,528 Lin. FL. to 3,154 Lin. FL

No. 4 Street Light, increase the quantity from 444 Lin. Fi. to 738 Lin. Ft.
Ground Rod, 10" degrease the quantity from 3 Each te 1 Each

Locate Stick; decrease the quantity from 3 Each to 2 Each

Add the pay itern Cable, Camera Power, quantity equals 87 Lin. Ft.

Delste the pay item and quantity for Pull Box, Type PB-% Deep

Pavement Marking lems

Paint Marking, 4" Yellow; increase the quantity from 992 Lin. Fi. to 6,383 Lin. Ft.
Paint Marking, 4" White; increase the quantity from §83 Lin. Ft. to 1,501 Lin, FL
Paint Marking, Left Arrow; increase the quantity from 1 Each to 3 Each

Add the pay item “Paint Marking, 12” White”, quantity equais 20 Lin. Ft.

Add the pay item “Paint Marking, 24" White”, quantity equals 178 Lin. FL.

Add the pay item "Paint Marking, Right Arrow”, quantity equals 1 Each

Add the pay item "Paint Marking, Only’, quantity equals 1 Each

Add the pay item “*Maintain Faint Marking, 4" Yellow”, quaniity equals 11,588 Lin. Ft
Add the pay item “Maintain Paint Marking, 4° White”, quantity equals 3,820 Lin. Ft.
Add the pay item “Maintain Paint Marking, 12" White", quanfity equals 40 Lin, Ft. -
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Add the pay item “Maintain Paint Marking, 24" White”, quantity equals 356 Lin. Ft.
Add the pay item “Maintain Paint Marking, Left Arrow”, quantity equals 6 Each
Add the pay item “Maintain Paint Marking, Right Arrow”, quantity equals 2 Each
Add the pay item “Maintain Paint Marking, Only”, quantity equals 2 Each

Refer to Project Special Provisions, Special Prosecution and Progress of Work

The Contractor will be allowed to begin work on the temporary traffic signal at 48" and “R” Street along
with the traffic signal work at 52" and “R” Street upon receiving a notice to proceed with the project.
The Contractor will be required to provide the necessary traffic control devices to operate the
intersection of 52" and “R” Street under stop control during completion of the traffic signal work at this
location.

Refer to Plan Sheets 19, 20, 21 and 22, Construction & Removal Plans

Delete the following note in its entirety:

“The Contractor shall repair all sprinkler heads behind the back of sidewalk that are damaged as a
result of construction activity. This shall be done at no additional cost to the project.”

Refer to Plan Sheet 20, Construction and Removal Plan

Add the following note to “Remove Telephone Duct”:

“The existing duct material is plastic. The Contractor shall coordinate removal of the ducts with Alltel.”

Refer to Plan Sheet 26, Traffic Signal Summary of Quantities

Revise the Traffic Signal quantities as follows:

Cable, Camera Detector; increase the quantity from 330 Lin. Ft. to 412 Lin. Ft.
Tracer Wire; decrease the quantity from 3,528 Lin. Ft. to 3,154 Lin. Ft.

No. 4 Street Light, increase the quantity from 444 Lin. Ft. to 736 Lin. Ft
Ground Rod, 10’; decrease the quantity from 3 Each to 1 Each

Locate Stick; decrease the quantity from 3 Each to 2 Each

Add the following items:

“Cable, Camera Power”, quantity equals 97 Lin. Ft.

Delete the following pay item and quantity:

“Pull Box, Type PB-9 Deep”

Refer to Plan Sheet 30, Traffic Signal Plan

Change the label on pull box 3 at Sta. 705+60.8, 64.3' RT from TRAFFIC to ELECTRIC.

Refer to Plan Sheet 30, Traffic Signal Plan

TRACER WIRE will be removed from Plan Sheet 30 as follows:

Eliminate the tracer wire between Electrical Service A through Pull Box 1 and Pull Box 2 to Existing Pull
Box B.

Eliminate the tracer wire between Pull Box 2 to Pull Box 3.

Eliminate the tracer wire from Existing Pull Box O to the relocated streetlight at Sta. 216+67.00, 37.0’
LT.
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10.

11.

12.

Refer to Plan Sheet 31, Traffic Signal Plan

Delete the Pay Item “GROUND ROD, 10 foot” from Pull Box 5 and Pull Box 6.

Refer to Plan Sheet 32, Traffic Signal Plan

Add the following note to the plan sheet:
“The Pull Box 7 type PB-9 Deep is subsidiary to Magnetic Detector”.

Refer to Plan Sheet 32, Traffic Signal Plan

Delete the Pay Item “LOCATE STICK” from Pull Box 7.

Refer to Plan Sheet 35, Pavement Markings

Add the following note to the plan sheet:

“In the event that weather prohibits application of thermoplastic pavement markings, the contractor will
be required to install and maintain paint pavement markings until permanent markings can be applied.
For bid purposes it is assumed that the contractor will have to reapply paint markings two times over
the course of the contract. The contractor will be required to apply thermoplastic markings once
weather allows.”

Revise the Total Pavement Marking Quantities shown in the Project Summary table as follows:

Paint Marking, 4” Yellow; increase the quantity from 992 Lin. Ft. to 6,393 Lin. Ft.
Paint Marking, 4” White; increase the quantity from 583 Lin. Ft. to 1,501 Lin. Ft.
Paint Marking, Left Arrow; increase the quantity from 1 Each to 3 Each

Add the following items to the Total Pavement Marking Quantities shown in the Project Summary table:

“Paint Marking, 12" White”, quantity equals 20 Lin. Ft.

“Paint Marking, 24" White”, quantity equals 178 Lin. Ft.

“Paint Marking, Right Arrow”, quantity equals 1 Each

“Paint Marking, Only”, quantity equals 1 Each

“Maintain Paint Marking, 4” Yellow”, quantity equals 11,968 Lin. Ft.
“Maintain Paint Marking, 4" White”, quantity equals 3,820 Lin. Ft.
“Maintain Paint Marking, 12" White", quantity equals 40 Lin. Ft.
“Maintain Paint Marking, 24" White”, quantity equals 356 Lin. Ft.
“Maintain Paint Marking, Left Arrow”, quantity equals 6 Each
“Maintain Paint Marking, Right Arrow”, quantity equals 2 Each
“Maintain Paint Marking, Only”, quantity equals 2 Each

Response to questions received by the Purchasing Department.

1

Who is responsible to locate all sprinkler heads and verify that they are in working order?

The Contractor will be required to coordinate with the adjacent property owners to determine
locations of existing underground sprinklers and to verify if they are in working order.

Does the telephone duct to be removed by the Contractor contain any traces of asbestos material?

Alltel indicated that the existing telephone duct along “R” Street does not have asbestos material and
is a plastic duct.



SEP-23-2a8s 15013 CITY OF LINCOLN 402 441 B57hR F.024-18

3. There is a line item “Misc. Asphallic Concrete Grindings®. What does this pay item refer to? If it
refers to the 48" Strest temporary lane opening requirement, there is a note that stafes those
grindings are subsidiary.

The pay item for Asphaltic Concrete Grindings refers te temporary all weather surfacing as outlined in
the Special Provisions. The temporary all weather surfacing may consist of asphalt grindings or
crushed rock as determined by the Engineer based upon the pariicuiar location to provide access to
adjacent properties and businesses. The detail on plan sheet number 8 shows the placement of
compacted asphalt grindings or fill as directed by the Engineer at the drop off between the existing
pavement and the subgrade st the 48" Street right turn lane. The fill or grindings that are required at
this location, in order to open the outside lane along 48" Sireet to traffic during construction of the
turn lane, will be subsidiary io the pay item for the traffic control.

Alt other terms and conditions remain unchanged.
Dated this 23% day of September, 2005.

Purchasing Depariment,

Mary L. Long
Asslistant Purchasing Agent
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CITY OF LINCOLN

.2 City of Lincoln
{ Project ltem Schedule
701780a

Description: R Street
Location: "R" Street, 48th to 52nd Sirest
Work Type: ROAD CONSTRUCTION
Road Type: ARTERIAL

Bid opening Date: 09/28/2005 AT 12:00 pm.

Project tems

422 441 6576

ftern Number Quantity Unit Unit Price Extension
Section: 1 Grading and Removal tems

0.2000 1000 LS f 3 T
Const Staking

0.4000 1000 LS B 8 |

© Mobilization

91.0100 507.000 CY 8 i3 |
Pavt & Sidewalk Rem

01,0210 2560000 LF 5 |8 B
Ty "A" Sawing

01.0220 506000 LF B 1) |
Ty "B" Sawing

01.0230 96.000 LF B s }
Ty *C" Sawing

02.0010 1000 LS § 13 |
Gen Clearing & Grubbing

02.0020 2000 EA B I3 ]
Tree Rem (127 10 23"

02.0100 1400000 CY [ |k I
Earth Excavation

Ttem Schedule: 701750

Page 1

097232405

F.a5-18



SEP-23-2885 15:14 CITY OF LINCOLN 482 441 6576

" | item Number Quantity Unit Unit Price Extension

08.0010 3,550.000 LBS § 5
Remf SH for Steps & Retam Wa!ls (ln Plaoe}

02.0020 33100 CY [§ b |
Canc for Steps & Retalmng Wa[ls (in Place)

50.0001 3.000 EA F ”5 I
Misc Remove Laght Pole, Comp!ete

50.0001 2000 EA E s J
Misc Raraove & Relocate Streat Light Compiete

50.0001 1000 EA §8 |8 I
Mssc Remove -3 Reset Bench Compie!e

50.0001 1000 EA 8 G |
Misc Remove Sgn Complete

15.0001 1000 LS Fa 1 [
Tmfﬁc Ctri for Ccnst

02.0120 1610000 SY 3 J p |
Parking Space Finish

Section 1 Totai: E
Section: 2 Péving tems

50.0040 1,297.000 SY B 5
Misc Asphaltic Concrete Pavement, Class 1 (8" High Early
Strength Cﬂncrete Base)

50.0040 607.000 SY [s B I
Misc 9° High Early Strength P.C. Concrete Pavement w/iniagral
Curb

01.0160 © 220000 TON }s |5 i
Asph Canc for Parkmg Area

01.0170 1000 EA # s {
Adj MH o Grade, Cran

e Sciiedule: 7017302 Fage 2

09/23/2905

P.86-18
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482 441 B5TA

ftem Number Quantity Unit

10.0010

Unit Price Extension
01.0130 4000 EA & &3
Adj Water Vai've Ecx To Grade Cmp]
01.0185 1.000 EA § Iy 1

Adj Water Stnp Boxto Grada Cmpl

_;;wzo v ]}s 5 — }
Comblned Curb & Gutter

07.0020 4200000  SF s s I
4" Conc Stdewalk

50,0045 4 476000 SF E s |
Misc 8" High Eariy Sirength Ccncrete Dnveway

07.0190 44000 SF B s [

Suntd Detecﬁable Warmng Panel

80.000 TON |$

Crushed Rock Surfacing (In Piace)

50.0035 80.000 TON 5 13 JI
Misc Asphastlc Concrete Gnndmg

50.0040 50.000 SY F I3 |
Misc 87 High Early Strength P.C. Concrete Pavement w/integral
Curb

Soction 2 Total: 3 L
Section: 3 Erosion Centrol ltems

30.0090 0330 AC B i F ]
Seeding, Ty "D"

32.0070 10.000 EA F 13 |
lnst Sicrm Dram Enlet Protectzon

32.0080 10000 EA ﬁ 16 Jl
Storm Drsin Inlet Pmtechun Mamt

32,0090 10.000 EA § 13 |

Rern Storm Dratn iniet Protection

Jrem Schedale:

701780a ’ Page3

08/23/2005

P a7 1g



 SEP-Z3-28E5  15:14 CITY OF LINCOLN

482 441 6576

item Number Quantity Unit Unit Price

50.0040

Extension

1610000 SY B

N

Misc Erosion Control

Section 3 Total: h

Section: 4 Storm Drainage lems

21.0095

21.0770
21.0730

21,0820

21" RCP Storm Sewer, Cl i

21.0100
18" RCP Storm Sewer, Ci i

21.0110

21.0885
21.0840

21.0850

9000 LF B |8

m— -~

214000 LF |5

15" RCP Storm Sewer, CLHI

—— Hs

72" Storm Sewer Inlet {Cmpl)j

o0 EA B b

72" Canted Storm Sewer [nief (Cmph

2000 EA § —:

Grate Inlet, Ty "F-1" (Cmpl)

1000 EA B WF

Storm Sewer MH, 15" - 30" (Cmpl)

2100 cr § Hs

Cong for Collars, Etbows & Hdwls {In Place)

221000 LBS 8 I

Reinf Steel for Collars, Elbows & Hdwls (In Piace)

219070

2000 EA |$ 5

Tap Ex RCP

21,1080

21.1300

e -

Tap Ex RC Box

6000 LF Is . | ”3

Rem 21" Storm Sewer Pipe

Tem Schedule: 7017805 Page 4

09/23/2005

FP.@3-18
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CITy OF LINCOLN

482 441 BSYE

HKem Number

Quantity Unit

Unit Price

emm————

211310

lF 5

73.000

Rem 18" Storm Sewer F‘tps

211320 130000 LF ]]? m l
Rem 15" Storm Sewer P;pa

214710 BOOD EA P |'s I
Rem Ex Iﬂ;Et {Cmp'} [ A,

50.0001 1000 EA P |5 |
Misc Reconstruct Sanitary Sewer Manhole

23.0665 0.400 CY @ I3 |

Cong fer Tl'srust Bloaks & Anchurages {in Place)

23.0685 2000 EA # |'s 0
Reaonstruct Water Serv;ce

23.0710 28000 LF 5 |s ]
1 Coppef Watar Semce P]pa

50.0005 - 14,000 LF [5 7 }5 —!
Mlsc a" Anchermg F':pe M.J.

23.1030 2000 EA }s | ]
Rarn & Reset Hydraat (Cmp I)

1" wun 5000 CY § 13 i
Flowable Fill

Section & Total: |$ l
Section: 5 Pavement Marking ltems
13.0180 5401000 LF 3 s -

?piasﬂc (Mnli:en) ng, 4"

13.0200 918000 LF § s I
Tplasﬂc (Molten} ng 4“

13.0215 20000 LF § BB ]
_ Tplastic (Moitsn) Mg, 12" W

ftem Schedule; 7017502 Pape § D9/23/2005

P.@3-18
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CITY OF LINCOLN

492 441 6576

Item Number Quantity

Unit Price

Extension

13.0225

178.600
Tplastic (Molten) Mkg, 24" W

12.0230

2.000
Tplastic (Molten) Mkg, Lt Arrow

13.0235

1.000
Tplastic {Molien) Mkg, Rt Arrow

EA

|

13.0250

13.0270

13.0275

13.0510

13.0513

13.0320

1.000

Tplastic (Molten) Mkg, "ONLY"

6,383.000
Paint Mkg, 4" Y

LF

1,501.000
Paint Mkg, 4* W

3.000
Paint Mit, L. Arrow

5,262.800
Rem Tplastic Mkg, 4°

210,000
Rem Tpiastic Mkg, 12"

13.0516

Rem Tplastic Mkg, Arrow

13.0305

20,000
Paint Mkg, 12" W

13.0315
13,0325

13.0340

e

Paint Mkg, 24" W

178.000

LF

1.000 LF

LF

LF

K2

LF

65 |

1.000
Paint Mkg, Rt Arrow

1.000
Paint Mkg, "ONLY"

"'W

—

Hem Schedule: 7017802

Pagc 6

05/23/2005

P.18-18
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ltem Number Quantity Unit Unit Price Extension

50.0005 11968000 LF § L |

Mlsc Matntam Paint Marking, 4" Yellnw

50.0005 3,820000 LF ]$ J 5 ”“ I
Misc Maintain Paint Marking, 4" White ‘ )

50.0005 40.000 LF F l ]5 [i
Misc Mamtam Paint Markmg 12" Wh;te

50,0005 356.000 LF ]S |5

Misc Maintain Paint Marking, 24" White

50.0001 6.000 EA I3 |
Mrsc Maintain Palnt Marktng Left Arrow

£0.0001 2000 EA i I
MLSC Maintain Pamt Markmg, Raght Arrow

=0.0001 200 e B . T e jl
Misc Maintain Paint Marking, Only

p—— F . ]

Section: & Traffic Signal and Lighting tems

24.0101 1000 EA % 7|
Rem TS, Cmpi

24.0105 ' E— |$ e T N !
Rem Full Box

- . . . - EA |s J F ' — ‘
Misc Remove ancf Relccate MA PcEe Cﬂmpiete

24.0124 1000 EA F _| }% 1
Rem MA Puie. Cmpl

50.0001 1000 EA § s I
Mesc Remove and Re!ncate Pedestal Pole, Complete

24,0238 3.000 EA }$ |5 I
Rel TS i—lead

Hem Scheduls: 701780 Page 7 0972312005



SEP-23-2805 15014 CITY OF LINCOLHN 48z 441 &57h P.1z2-18

item Number Quantity Unit Unit Price Extension {

24.0120 1000 EA f
Rem TS Head

Mis¢ Relocate Pedestrian Head

50.0001

50.0001 3.000 EA‘ [5 ;F - ﬂ
Misc Relocate Pedesirian Pushbutton

Misc Relocate TS Cabinet. Complets

50.0001

260110 3625000 LF ]s I3 jl
Rem Cable

50.0001 1.000 EA F 13 j
Misc Remove Magnetic Detector

50.0001 1000 EA |ls | |
Misc Install Temporary Traffic Signal, Complets

Z24.0807 ' 7000 EA F . Ig WT
Puli Box, Ty PB-8

‘;_081; . pp— F ”37 l
Puli Box, Ty FORZ7

24,0854 P E$ lk 4}1
Conduit, 11/2"B

24,0903 wow F B |B ]
Conduit, 1 172" '

240395 230,000 LFF Hs - J
Conduit, 2" B

pp— Ip— F PR Hs i
Conduit, 3" B 1

Conduait, 3" -

Item Schedule; 7017862 Pag= 38 03/23/2005
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CITY OF LINCOLHN

482 441 6576

Item Number

Quantity Unit

rmcdms——

24.0897

24.0906

Condult, 4" B

1411000 LF

Unit Price

Extension

]

Conduit, 4"

27000 LF

b

24.1040

Cable, Lead-In

1,108.000 LF

STy

24.1001

24.1002

Cable, 2/1C

Cahle, 3/C

1,125.000 LF

475000 LF

241004

241016

241010

Cable, 5/C

Cable, 12/C

Cable, 18/C

115.000 LF

316.000 LF

241023

Z24.1038

24.1050

241064

Cable, 18 Pair

Fiber, 8 MM

Tracer Wire

24.1054

No § SC

No 6 CG

423000 LF

1437.000 LF
3,154.000 LF

532.000 LF

368000 LF

24,1065

EZAE

86.000 LF

&

630000 LF

M |

KN

Hem Schodule: 701780

Pagc?

05/23/2005

F.13718
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item Number Quantity Unit Unit Price Extension

24.1072 736000 LF B s }
No 4 St

24.1073 1032000 LF § i | |

No 6 SL

24,0994 T 5 [ﬁ I
Cable, Camera Detect

24099% 194009 LF 3 B !
Cable, Camera Contrul

Betecior, Vehicle Magnetic

Ground Rod, 10°

24.1890 3000 EA B I
Detecior, 4 Tums '

o " e 7 =

Locate Stick

Inst MA-2

Inst TS-1, T31 ;

Inst TS-1, 136

Inst T3-1L, T37

245808 1000 EA § I |
Inst TS-1RR, T52

245509 | 1000 EA 5 s ];
Inst TS-1RR, T528

AL e e e o 1 14 4Bk e omsem s s e st s i ]

Ttean Scheduls: 7¢1730a ) Page 10 08/23/2005
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ltern Number Quantity Unit Unit Price Extension {
|
inst TS-1LB, T47 _
B I
Misc Relocate and Adjust Delector Camera
24,6201 3000 EA P i ]i

24.5825 1000 EA B 5
50,0001 3000 EA B
Inst Metre Sign

;4_32‘-, . - EAF j]@ ‘ |
Rel Luminaire

240957

97.0'6;' LF ;:5 ' st “

Section 6 Total: }5

Estimate Total: !5 !

Cable, Camera Power

‘Company Name:

Signature: Date:

Trom Schedule: 7017504 ) Page 11 $R23R205



